TUMKUR DIVISION.

Notice dated 26th March 1928.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Tumkur Division, up to 15th April 1928, for widening Bangalore-Honnawara Road in 68th mile on Doddaguni Tank Bund. An approximate estimate of quantities is given below. These quantities are not guaranteed The work should be completed by the end of 30th June 1928.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Tumkur between the hours of 11 A.M. and 5 P.M. on working days.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer

4. Each tender must be accompanied by a deposit of rupees 150 in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for Widening Bangalore-Honnawara Road in 68th mile on Doddaguni Tank Bund" in default of which tenders will be rejected

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. The rate should be noted both in figures and in words in the form without any corrections or additions.

10. No claim for any higher rate on any account will be entertained after the tender is accepted.

11. Tenders at percentages above or below the estimate rates or below the lowest tender will not be accepted.

12. The Contractor will be dealtwith in terms of his bond for any short progress or delay.

13. In matters of all disputes about rates and measurements quantity of work, etc., and in all disputes of any kind the decision of the Executive Engineer, will be final and legally binding.

Approximate quantity of work for widening Bangalore-Honnawara Road in 68th mile on Doddaguni Tank Bund.

No.	Item of work	Per	Quantity	Rate in figures	Rate in words
				Rs. a. p.	
1	Cutting grips in rear slope	C.yd.	...		
2	Earthwork excavating foundation to dry stone work	"	...		
3	Jungle clearing	Grade	...		
4	Earthwork embankment with 3 furlongs lead	C.yds.	3,917		
		S.yds.	5,723		
5	Turfing	C.yds.	222		
6	Dry stone work with 1½ mile lead ..				

V. V. PATANKAR,
Executive Engineer.

KADUR DIVISION.

Dated 4th April 1928.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Kadur Division, Chikmagalur, up to 28th April 1928 till 2 P.M., for constructing a Girder bridge at Herurhalla on the Dubia Estate District Fund road. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of March 1929.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Chikmagalur, between the hours of 11 A.M. to 5 P.M., on working days.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed :—

Description of work	Unit of work	Rate per unit	
		In figure	In words

4. Each tender must be accompanied by a deposit of Rupess one hundred and fifty only in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for constructing a girder bridge at Herurhalla on the Dubla Estate District Fund road, in default of which tenders will be rejected."

5. The final acceptance of any tender will rest with Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond : in default of which his tender will be considered cancelled and his earnest money will be forfeited.

7. The name of the successful competitor whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. No claim for enhanced rates will be permitted during the execution of the work.

10. The rates should be noted both in figures and in words without any change in the items of work.

11. In all matters of dispute regarding quality and quantities of work the decision of the Chief Engineer is final and legally binding.

Approximate quantity for constructing a girder bridge at herur Halla near Dubla estate.

Sl. No.	Details of work	Unit	Quantity	Rate tendered	
				In figures	In words
				Rs.	Rs. a. p.
1	Blasting and benching rock for foundation ...	C.yd.	86		
2	Surki concrete of stone jelly mixed with cement.	C.ft.	768		
3	Burnt stone in surki mortar foundation ...	„	6,924		
4	Burnt stone slabs dressed 6" ...	S.ft.	368		
5	Coping over parapets and piers ...	R.ft.	63.		
6	Rolled steel girders including Railway freight and cart hire to site and hoisting complete 2 of 23', 2 of 22'.	Cwt.	70½		
7	Drilling holes in girders for fixing planks ...	Each	180		
8	Rough stone work new	Cyd.	93		
9	Matti or Nandi wood work roughly wrought and put up.	C.ft.	720		
10	Angle iron for fixing railings 2½" x 2½" x 3/8" and iron plates to ends.	Cwt.	18		
11	Drilling holes in ½" planks to angle irons ..	Each	16		
12	Providing 6" bolts and nuts for angle iron ...	„	196		
13	Providing and fixing galvanized pipes ...	R.ft.	720		
14	Providing ½" revets	lbs.	5		
15	Earth work to approachs	Cyd.	261		
16	Collecting, breaking and stacking metal ...	„	44		
17	Collecting and spreading pit gravel and consolidation.	„	15		
18	Spreading and carting metal ...	„	44		
19	Forming embankment towards left bank and easing the road with cutting and embankment.	„	450		
20	Forming the road with good gravel ...	Lump sum			

B. R. GARUDACHAR, *Executive Engineer.*

6 c